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DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA

LOCATION AND DESIGN REPORT

FILE 122900 OFFICE Program Delivery
APDO00-0056-02(029)
Union & Towns Counties DATE April 27, 2017

SR 515/ US 76 FM Young
Harris ST/ Union To Timberline Dr/Towns

FROMbert V. Shelby Ili, State Program%{v ry Administrator

TO Brent Story PE, State Design Policy Engineer
Aitn: Dave Peters

SUBJECT Request for Location and Design Approval

Description and Project Proposal: Project APD00-0056-02(029) is the widening and
reconstruction of SR 515 & 2/US 76 in Union and Towns Counties east of Blairsville from Young
Harris St /CS 2898 to just east of Timberline Dr/CR 153 in Young Harris. The total project
length is approximately 8.50 miles (7.25 miles of widening/1.25 miles of bypass) and goes from
mile post 9.74 in Union County to mile post 2.47 in Towns County. This includes a 2-lane rural
bypass around the west side of Young Harris, beginning at Brasstown Creek Rd and ending at
Timberline Dr. '

Typical Section 1: Four 12-foot wide travel lanes, 14-foot two-way left turn lane with 10-foot wide
urban shoulders with sidewalks from Young Harris SYCS 2898 to just east of Industrial
Blvd/Glen Gooch Bypass, and from % mile west of Plottown Rd/CR 43 to proposed roundabout
at Brasstown Creek Rd in Young Harris.

Typical Section 2: Two 12-foot wide outside travel lanes, two 11-foot wide inside travel lanes,
32-foot depressed median with 10-foot wide rural shoulders from Industrial Blvd/CR 302 in
Blairsville to 7 mile west of Plottown Rd in Young Harris.

Typical Section 3: Two 12-foot wide travel lanes with 10-foot wide rural shoulders from
proposed roundabout at Brasstown Creek Rd to the other proposed roundabout at the tie-in with
the existing four-lane roadway section at Timberline Dr in Young Harris.

Concept Approval Date: April 18, 2016

Concept Update: None

Environmental Document: NEPA €/\V!}vnm€n‘{fv/ /dggcghel‘d 4)/010‘/6/ 5/3/ 20/7
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Document Type: Environmental Assessment (EA) Approval Date: TBD

Public Involvement:

e Public Hearing Open House Results summary:
o 2 meetings held concurrently on April 6™, 2017 in Blairsville (Haralson Memorial Civic

Center) and Young Harris (Towns County Recreation and Conference Center)

o A total of 297 people attended the open house. Of the 133 respondents who formally
commented, 35 were in support of the project, 33 were opposed, 3 were
uncommitted, and 62 expressed conditional support.

e Public Information Open House summary:
o 2 meetings held—one on May 3™ and one on May 5", 2011 in Blairsville

(Haralson Memorial Civic Center) and Young Harris (Young Harris College
Gymnasium)

o A total of 156 people attended the open house. Of the 77 respondents who
formally commented, 48 were in support of the project, 15 were opposed, 3 were
uncommitted, and 11 expressed conditional support.

Consistency with Approved Planning: The design description as presented herein and
submitted for approval is consistent with the approved Concept Report.

Recommendations: Recommend that the location and design for the project be approved and
that the attached Notice be approved for advertising.

Concur: WI&J@IIL

GDOT Director of Engineering

Approve: _A.0. l /_& PM v 5—' 25-2~17

GDOT Chief Engineer Date

DATE OF LOCATION AND DESIGN APPROVAL: S, 12,200 I 0L
(To be entered by State Conceptual Design
Group Manager)

Attachments:
e Notice of Location and Design Approval
e Sketch Map

e Construction Cost Estimate




NOTICE OF LOCATION AND DESIGN APPROVAL

Project Number APD00-0056-02(029)
P.1.122900

Notice is hereby given in compliance with Georgia Code 22-2-109 and 32-3-5 that the Georgia
Department of Transportation has approved the Location and Design of this project.

The date of location and design approvalis: _ ) vune [ 3, 20/ 7

This project is located entirely within Land District 17. The project is located in Land Lots 98,
99, 118, 119, 135, 154, 171, 172, 184, 185, 186, 187, 188, 189, 210, 211, 212, 213, 214, 215,
216, 217, 234, 235, 268, 269 and 270.

This project proposes to widen SR 515/US 76 from a 3-lane highway to a 4-lane (2 lanes in
each direction) highway between Blairsville and Young Harris. A 2-lane (1 lane in each
direction) bypass is proposed around the west side of Young Harris, beginning at the
intersection with SR 515 and Brasstown Creek Rd, crossing over SR 66 near the wastewater
treatment plan, and ending at the intersection with SR 515 and Timberline Drive. The existing
portion of SR 515 through downtown Young Harris will not be widened as part of this project.

Drawings or maps or plats of the proposed project, as approved, are on file and are available for
public inspection at the Georgia Department of Transportation:

Matt Needham, District 1, Area 4 Engineer
mneedham@dot.ga.gov

942 Albert Reid Rd

Cleveland, GA 30528

(706) 348-4848

Any interested party may obtain a copy of the drawings or maps or plats or portions thereof by
paying a nominal fee and requesting in writing to:

Albert V. Shelby Ill, State Program Delivery Administrator
Office of Program Delivery

Attn: Achor Njoku

Project Manager

INjoku@dot.ga.gov

600 West Peachtree St, 25" Floor

Atlanta, GA 30308

(404) 631-1550

Any written request or communication in reference to this project or notice SHOULD include the
Project and P. I. Numbers as noted at the top of this notice.
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PROJECT NUMBER: APD00-0056-02(029)

DESCRIPTION: SR 515/2/US 76 FM E BLAIRSVILLE TO YOUNG HARRIS
BP@CL/CORR A




DATE
PAGE

06/13/2016
1

STATE HIGHWAY AGENCY

JOB ESTIMATE REPORT

JCB NUMBER : 122900-SR515
DESCRIPTION: SR515/US76 WIDENING

SPEC YEAR: 13

COST GROUPS FOR JOB 122900-SR515

COST GROUP DESCRIPTION QUANTITY PRICE AMOUNT ACTIVE?
DRNGEA DRAINAGE {EA) 1.000 384875.73000 384875.73
MISC MISCELLENEQUS (LS) 5.000 1310.00000 6550.00
ACTIVE COST GROUP TOTAL 361425.73
INFLATED COST GRCUP TOTAL 391425.73
ITEMS FOR JOB 1229C0-SR315
LINE ITEM ALT UNITS DESCRIPTION QUANTITY FRICE AMCUNT
0005 150-10Q00 Ls TRAFFIC CONTROL - APDO0-0056-02(029}) 1.000 3000000.00 3000000.0C
Q014  201-150C LS CLEARING & GRUBBING - 1.000 5000000.00 5000000.0C
APD00-0056-02 (029)
0015 205-0001 cY UNCLASS EXCAV 1354779.000 3.00 4064337.00
0020 310-5060 5Y GR AGGR BS CRS TN INCL MATL 91361.000 10.84 890856.64
0025 310-5140 5Y GR AGGR BS CRS, 14, INCL MAIL 240329.000 17.25 4145675.25
0030 402-3100 TN REC AC 9.5 MM SP,TPI,GPLORBL1, INCL 1355.000 98.13 1329273.06
BM&HT,
0335 402-3130 TN RECYL, AC 19 MM SP,GP 1 OR 2 ,INC BM&HL 34357.000 71.17 2445483.18
0040 402-3130 ™ RECYL AC 12.5MM SP,GPZ2,BMgHL 25768.000 77.51 1997364.26
0045 402-3121 N RECYL AC 25MM SP,GP1/2, BM&HL 79309.000 67.47 5351099.57
0050 402-1812 TN RECYL AC LEVELING, INC BM&HL 10000.000 BO.64 806462.9C
0055 413-0750 GL TACK COAT 28000.000 3.01 84280.00C
0060 432-020% 5Y MILL ASPH CONC PVMI/ 1.50 DEP 27000.000 2.28 61712.28
0065 441-0016 5Y DRIVEWAY CONCRETE, 6 IN TK 2012.000 38.11 76693.34
0070 441-Q104 8Y CONC SIDEWALK, 4 IN 5908.000 24.92 147282.01
0075 441-0204 sY PLAIN CONC DITCH PAVING, 4 IN £900.000 32,14 221769.24
Q080 441-403C 5Y CONC VALLEY GUTTER, 8 IN 6889.000 45.9¢ 316628.02
0085 441-5002 iF CONC HEADER CURB, 6, TP 2 1200.000 19,24 23082.84
0090 441-500#8 LF CONC HEADFR CURB, 6 IN, TE 7 375¢.000 16.12 604€62.45
0095 441-6216 LF CONC CURB & GUTTER/ 8X24TP2 1000.000 15.18 15184.96
0100 441-6222 LF CONC CURB & GUITER/ 8X30TP2 15434.000 13.57 2098568.87
0105 543-9000 LS CONSTR OF BRIDGE COMPLETE - BRASSTOWN 1.000 1000000.00 1000000.00
CREEK BRIDGES
0110 620-0100 LF TEMP BARRIER, METHOD NO. 1 8000.000 30.67 245399.04
0115 634-1200 EA RIGHT OF WAY MARKERS 450.000 104.924 47226.96
0120 641-1200 LF GUARDRAIL, TP W 18272.000 15.78 288374.73
0125 641-1100 LE GUARDRRIL, TP T 386.000 55.85 21560.53
0130 641-5001 EA GUARDRAIL ANCHORAGE, TP 1 43.000 878.16 37761.18
0135 641-5012 EA GUARDRAIL ANCHORAGE, TP 12 43,000 2081.46 89302.88
0140 163-0232 AC TEMPORARY GRASSING 75.000 580.72 43354.66
0145 163-0240 N MOULCH 3625.000 131.58 477018.10



STATE HIGHWAY AGENCY
DATE : 06/13/20186

PAGE : 2
JOE ESTIMATE REPORT
0150 163-0300 EA CONSTRUCTION EXIT 25.000 1453.33 36333.33
0155 165-0010 LF MAINT OF TEMF SILT FENCE, TP A 18000.000 0.78 14075.28
0160 165-0030 LE MAINT OF TEMP SILT FENCE, TP C 120000,000 0.35 43018.80
0165 165-0101 EA MAINT OF CONST EXIT 75,000 536.39 40229.33
017¢ 163-0550 A CONS & REM TNLET SEDIMENT TRAP 50.000 158.42 7921.33
0175 165-0105 A MAINT OF INLET SEDIMENT TRAP 50.000 51.95 2597.58
0180 167-1000 A WATER QUALITY MONITORING AND SAMPLING 24.000 355.40 8625.76
0185 167-1300 MO WATER QUALITY INSPECTIONS 36.000 464.13 16709.00
6190 171-0010 L¥ TEMPCRARY SILT FENCE, TYPE A 18000.000 1.99 35825.76
0195 171-0030 oy TEMPCRARY SILT FENCE, TYPE C 120000.000 2.71 325504.80
0200 643-8200 L7 BARRIER FENCE {ORANGE), 4 FT 27000.000 1.18 31887.00
0205 700-68%10 AT PERMANENT GRASSING 150.000 1128.44 165267.01
0210 700-7000 TN AGRICULTURAL LIME 450.000 88.08 39629.41
0215 700-8000 TH FERTILIZER MIXED GRADE 150.C000 527.68 7%153.22
0220 700-8100 LB FERTILIZER NITROGEN CONTENT 7500.000 1.85 13933.13
0225 716-2000 sV ERCSIOK CONTROL MATS, SLOPES 200000.000 0.78 156904.00
0230 550-118C LT STM DR PIPE 18,8 1-10 9971.000 31.41 313221.02
0235 550-1240 LT STM DR PIPE 24, 1-10 225%.000 414,97 103403.69
0240 550-1300 LT STM DR PIPE 3Q,H 1-10 348.000 54,37 i8521.16
0245 550-1360 L STM DR PIPE 36,EB 1-10 338.000 ¢0.42 303564.14
0250 550-1420 LF STM DR PIPE 42,H 1-10 336.000 110.80 37231.19
0255 550-1480 LF STM DR PIPE 48,H 1-10 1006.000 85,02 95594.71
0260 550-1600 LF STM DR PIPE 60,H 1-10 35.000 138.94 4862.90
0265 550-3318 EA SAFETY END SECTION 18,5TD,4:1 52.000 670.23 34852.31
0270 550-3324 EA SAFETY END SECTION 24,5TD,4:1 10.000 910.60 9106.03
0275 550-4218 EA FLARED END SECT 18 IN, ST DR 28.000 629.49 17625.79
0280 550-4224 EA FLARED END SECT 24 IN, ST DR 27.000 724.97 19574.34
0285 550-4230 EA FLARED END SECT 30 IN, ST DR 7.000 835.24 5846.71
0290 550-4236 EA FLARED END SECT 36 IN, ST DR 4.000 1148.92 4595.68
0295 550-4242 EA FLRRED END SECT 42 IN, ST DR 1.000 1880.39 1880.40
0300 668-4300 EA STORM SEW MANHOLE, TP 1 5.000 2023.46 10117.32
0305 668-2100 EA DROP IKIET, GP 1 17.000 2263.81 38486.47
0310 £11-3010 EX RECONSTR DROP INLET, GROUP 1 2.000 1923.82 3647, 64
0315 668-1100 BL CATCH BASIN, GP 1 71.000 2424.46 172136.83
0320 441-0301 ERA CONC SPILLWAY, TP 1 6.000 1851.01 11106.12
0325 441-0303 ERA CONC SPILLWAY, TP 3 1.000 1766.79 1766.7%9
0330 803-2024 sV &TN DUMPED RIP RAP, TP 1, 24 438.000 48.93 21432.55
0335 603-7000 sY PLASTIC FILTER FARRIC 438.000 4.41 1933.74
0340 511-1000 LB BAR REINF STEEL 329442,000 0.71 237152.12
0345 500-3800 cY¥ CL 2 CONC, INCL REINF STEEL 2936.000 1047.95 3076793.47
0350 207-0203 cY FOUND BKFILL MATL, TP II 10000.000 36.38 363879.30
0355 208-0200 cY ROCK EMBANKMENT 408.000 48.57 20225.69
0360 603-7000 3 4 PLASTIC FILTER FABRIC 544.000 4.35 2369.42
0365 ©500-3101 CY CLASS A CONCRETE 1000.000 764.73 764731.62
0370 636-1033 SF HWY SIGNS, TP1MAT,REFL SH TP 9 6400.000 13.12 83968.96
0375 636-1020 SF HWY SGN, TP1MAT, REFL SH TE3 2000.000 13.03 26065.18
0380 636-2070 LF GALV STEEL POSTS, TP 7 2200.000 7.14 15720.72
0385 636-2090 T GALV STEEL PQSTS, TP 9 13000.000 5.47 7121%.20
0390 653-1501 L7 THERMQ SQLID TRAF ST 5 IN, WHI 200000.000 0.35 71832.00
0385 653-1502 LF THERMO SOLID TRAF ST, 5 IN YEL 200000.000 0.30 61456, 00
0400 653-3501 GLF TEERMO SXIP TRAF 8T, 5 IN, WHI 200000.000 0,22 45928.00
0405 653-3502 GLF TEERMO SKIP TRAF ST, 5 IN, YEL 32000.000 0.17 5608.64

0410 653-6004 v TEERM TRAF STRIPING, WHITE 10000.000 4.01 40114.40



STATE HIGHWAY AGENCY

DATE : 06/13/2016
PRGE : 3
JOB ESTIMATE REPORT
0415 654-1001 EA RAISED PVMT MARKERS TF 1 300.000 3.97 3181.38
0420 6£54-1003 EA RAISED PVMT MARKERS TF 3 2400.000 4,10 9854.11
0423 621-4020 LF CONCRETE SIDE BARRIER, TY 2 1000.000 250.00 250000.00
0424 £21-4060 LF CONCRETE SIDE BARRIER, TY 6 150.000 250.00 37500.00
0428 627-1000 5F MSE WALL FACE, 0 - 10 FT HT, WALL NO - 2230.000 §4.17 143100.97
WALL 3
0429 627-1000 SF MSE WALL FACE, 0 - 10 FT HT, WALL NO - 5500.000 61.89 340418.82
WALL 5
0433 627-1i60 LF TRAFFIC BARRIER H, WALL NC - WALL 3 300.000 270.70 81211,39
0434 627-1180 LF TRAFFIC BARRTER H, WALL NC - WALL 5 800.000 238.28 130628.74
0435 628-0100 LS PERMANENT $CIL-NAILED WALL WALL 1 1.G00 £12000.00 612000,00
0444 628-0100 LS PERMANENT SOIL-NAILED WALL WALL 2 1.000 2460000.00 2460000.00
0449 £28-0100 LS PERMANENT S$0IL-NAILED WALL WALL 4 1.000 460000.00 460000.00
0454 628-0100 LS PERMANENT SQIL-NAILED WALL WALL 6 1.000 2376000.00 2376000.00
045% 628-0100 LS PERMANENT SOIL-NAILED WALL WALL 7 1.000 2544000.00 2544000.00
0464 £28-0100 L5 PERMANENT SOIL-NAILED WALL WALL B 1.000 2064000.00 2064000.00
0469 628-0100 LS PERMANENT SOIL-NAILED WALL WALL 9 1.000 972000.00 972000.00
0474 847-1000 Ls TRAF SIGNAL INSTALLATION NO - 1 - SR 1.000 150000.00 150000.00
515 @ INDUSTRIAL BLVD
0479  647-1000 L5 TRAF SIGNAL INSTALLATION NO - 1.000 250000.00 250000.00
ROUNDABCUT 1 - SR 515 AT BRASSTOWN CR
RD
0484 647-1000 LS TRAF SIGNAL INSTALLATION NO - 1.000 250000.00 250000.00
ROUNDAROUT 2 — SR 515 AT TIMBERLINE DR
048% 540-1101 LS REM OF FX BR, STA NGO - 407+10 1.000 250000.00 250000.00
0494 211-0300 CY BR EXCAV, STREAM CROSSING 270.000 33.37 2010.08
0493 456-2012 GLM INTENT. RUMB. S5TRIPS - GRND-IN-PL 13,000 3143.896 40871,860
{CONT)
0504 153-1300 ER FIELD ENGINEERS OFFICE TP 3 1.000 150000.00 150000.00
0509 &00-0001 954 FLOWABLE FILL 100.000 21z2.93 21293.04
0514 208-0200 cY ROCK EMBANKMENT 55874.000 49,57 2769928,66
0524 603-7000 5Y PLASTIC FILTER FABRIC 126087.000 3.09 399308.77
ITEM TOTAT 55102618.49

INFLATED TTEM TOTAL

TQTALS FOR JOB 122900-5R515

55102618.49

ESTIMATED COST:

CONTINGENCY PERCENT (

ESTIMATED TOTAL:

):

55494044.22
0.00
55494044.22




PROJ. NO. APDC0-D058-02(G29) CALL NO. 9/29/2009
P.l. NO. 122500
DATE 6/13/2016
INDEX (TYPE) DATE  INDEX Link to Fuel and AC Index:
REG. UNLEADED | wnie |s 2267
DIESEL 5 2311
LIGUID AC $ 33500
"IIQUID AC ADIUSTMENTS
PA=[((APM-APL)/APL}IXTMTxAPL
Asphalt
Price Adjustment (PA) 1515429.45 1,515,429.45
Monthly Asphalt Cement Price month placed (APM}) Max, Cap 60% s 536.00
Monthly Asphalt Cement Price month project let (APL) $ 335.00
Total Monthly Tonnage of asphalt cement (TMT) 7539.45
ASPHALT Tons %AC ACton
Leveling 10000 5.0% 500
12.5 OGFC 5.0% 0
12.5mm 25768 5.0% 1288.4
9.5 mm SP 1355 5.0% 67.75
25 mm SP 79309 5.0% 3965.45
19 mm SP 34357 5.0% 1717.85
150789 7539.45
BITUMINOUS TACK COAT
Price Adjustment (PA) $ 2417283 24,172.83
Monthly Asphalt Cement Price month placed (APM) Max. Cap 60% s 536.00
Monthly Asphalt Cement Price month project let (APL) S 335.00
Total Monthly Tonnage of asphalt cement (TMT} 120.2628258
Bitum Tack
Gals gals/ton tons
2328234 120.262826
BITUMINOUS TACK COAT (surface treatment])
Price Adjustment {PA) 0
Monthly Asphalt Cement Price month placed (APM} Max. Cap 60% $ 536.00
Monthly Asphalt Cement Price month project et (APL) 1) 335,00
Total Monthly Tonnage of asphalt cement (TMT) 1]
Bitum Tack Sy Gals/SY Gals galsfton tons
Singte Surf. Trmt. 0.20 [#] 232.8234 0
Double Surf.Trmt. 0.44 0 232.8234 0
Triple Surf. Trmt 071 0 2328234 D
0
TOTAL LIGUID AC ADJUSTMENT 1,539,602.28




